SUPERPAVE, TYPE C HOT-MIX, 160

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/01/09
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TROLLEY SQUARE STREETSCAPE IMPROVEMENTS PHASE II
CALL ORDER : 002 CONTRACT 1ID 27-200-10.01 COUNTIES NEW CASTLE
LETTING DATE : 04/07/09 DISTRICT
STATE/FEDERAL AID NO: ETEA-2007(15) CONTRACT TIME CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ETEA-2007(15)
Trolley Square Streetscape Improvements Phase II
SET-ASIDE
VENDOR RANKING Contract was awarded on 05/01/09 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE S 640,695.38 115.5234% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 $ 554,602.35 100.0000% 86.5626%
2 CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, 19720 $ 583,104.15 105.1391% 91.0111%
3 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 613,881.00 110.6885% 95.8148%
4 STRIPE-A-LOT, INC., 55 GERMAY DRIVE, WILMINGTON, 19804 $ 645,290.04 116.3518% 100.7171%
5 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, 19804 $ 966,521.45 174.2729% 150.8551%
I ( 0 ) I ( 1) I ( 2 )
|[ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
SECTION 0001 TROLLEY SQUARE ENHANCEMENTS PHASE II
| | |
0010 201000 LUMP | 5000.00000 5000.00] 1500.00000 1500.00] 5000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 202000 940.000 CY | 18.10851 17022.00| 23.00000 21620.00] 25.00000 23500.00
EXCAVATION AND EMBANKMENT | | |
0030 208500 1.000 cCY | 181.84507 181.85] 250.00000 250.00] 1200.00000 1200.00
FLOWABLE FILL | | |
0040 209006 200.000 cCY | 26.11454 5222.91| 12.00000 2400.00] 40.00000 8000.00
BORROW, TYPE F | | |
0050 211000 LUMP | 1000.00000 1000.00] 1000.00000 1000.00] 2500.00000 2500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 251501 130.000 LF | 3.36541 437.50] 2.00000 260.00] 3.50000 455.00
SILT FENCE | | |
0070 252000 25.000 EACH | 159.62734 3990.68] 150.00000 3750.00] 150.00000 3750.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0080 302007 290.000 cCY | 48.39630 14034.93| 40.00000 11600.00| 56.50000 16385.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0090 302008 20.000 cCYy | 61.26715 1225.34] 40.00000 800.00] 56.50000 1130.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0100 401665 55.000 TON | 106.68400 5867.62] 90.00000 4950.00] 98.20000 5401.00
| | |
| | |

GYRATIONS, PG 64-22, PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/01/09
PAGE 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE TROLLEY SQUARE STREETSCAPE IMPROVEMENTS PHASE II
CALL ORDER 002 CONTRACT 1ID 27-200-10.01 COUNTIES NEW CASTLE
LETTING DATE 04/07/09 DISTRICT N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0110 401666 80.000 TON | 95.48905 7639.12]| 90.00000 7200.00] 92.00000 7360.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0120 401667 165.000 TON | 72.68929 11993.73| 90.00000 14850.00| 83.00000 13695.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0130 612002 460.000 LF | 45.48829 20924.61| 40.00000 18400.00| 43.75000 20125.00
REINFORCED CONCRETE PIPE, 15", CLASS II | | |
0140 612502 5.000 LF | 15.00000 75.00| 50.00000 250.00] 39.50000 197.50
PVC PIPE, 6" | | |
0150 612529 460.000 LF | 3.31207 1523.55] 5.00000 2300.00] 3.00000 1380.00
PIPE VIDEO INSPECTION | | |
0160 701010 698.000 LF | 15.00000 10470.00| 21.00000 14658.00| 27.25000 19020.50
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0170 701027 567.000 LF | 15.00000 8505.00] 25.00000 14175.00| 27.25000 15450.75
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
MODIFIED | | |
0180 701502 55.000 LF | 95.00000 5225.00] 70.00000 3850.00] 120.00000 6600.00
STONE CURB | | |
0190 701503 45.000 LF | 125.00000 5625.00] 80.00000 3600.00] 125.00000 5625.00
CURVED STONE CURB | | |
0200 705001 1275.000 SF | 5.77543 7363.67] 5.00000 6375.00] 8.00000 10200.00
P.C.C. SIDEWALK, 4" | | |
0210 705504 6120.000 SF | 17.58995 107650.49| 10.00000 61200.00| 10.85000 66402.00
BRICK AND/OR BLOCK SIDEWALK | | |
0220 705506 2110.000 SF | 18.00000 37980.00] 18.00000 37980.00] 20.35000 42938.50
BRICK AND/OR BLOCK ROADWAY | | |
0230 705520 200.000 SF | 28.00000 5600.00] 32.00000 6400.00] 32.00000 6400.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0240 705526 1100.000 SF | 22.00000 24200.00] 15.00000 16500.00| 10.15000 11165.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0250 708050 5.000 EACH | 1986.54237 9932.71] 1500.00000 7500.00] 1800.00000 9000.00
DRAINAGE INLET, 34" X 18" | | |
0260 708051 10.000 EACH | 2409.70581 24097.06| 1800.00000 18000.00| 2000.00000 20000.00
DRAINAGE INLET, 34" X 24" | | |
0270 708052 1.000 EACH | 2731.55172 2731.55] 2100.00000 2100.00] 3200.00000 3200.00
DRAINAGE INLET, 48" X 30" | | |



FLAGGER, NEW CASTLE COUNTY, STATE,
OVERTIME

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/01/09
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TROLLEY SQUARE STREETSCAPE IMPROVEMENTS PHASE II
CALL ORDER : 002 CONTRACT ID : 27-200-10.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/07/09 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0280 708054 1.000 EACH | 3307.50000 3307.50] 3900.00000 3900.00] 3600.00000 3600.00
DRAINAGE INLET, 66" X 30" | | |
0290 708111 2.000 EACH | 2801.88196 5603.76| 3100.00000 6200.00] 4500.00000 9000.00
MANHOLE, 48" X 30" | | |
0300 708500 2.000 EACH | 265.07984 530.16] 250.00000 500.00] 200.00000 400.00
REPLACING CATCH BASIN GRATES | | |
0310 708587 1.000 EACH | 2000.00000 2000.00] 2400.00000 2400.00] 2700.00000 2700.00
JUNCTION BOX, 66" X 30" | | |
0320 710001 3.000 EACH | 917.16376 2751.49] 400.00000 1200.00] 700.00000 2100.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0330 710002 3.000 EACH | 800.00000 2400.00] 400.00000 1200.00] 600.00000 1800.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0340 710501 1.000 EACH | 900.00000 900.00] 1800.00000 1800.00] 3700.00000 3700.00
CONVERTING EXISTING CATCH BASIN TO | | |
MANHOLE | | |
0350 715001 135.000 LF | 19.07443 2575.05] 10.00000 1350.00] 15.00000 2025.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0360 716000 3.000 EACH | 1102.85714 3308.57] 700.00000 2100.00] 1400.00000 4200.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0370 718512 135.000 LF | 150.00000 20250.00] 200.00000 27000.00] 132.00000 17820.00
TRENCH DRAIN, 8" WIDE | | |
0380 720527 14400.000 EADY | 0.28553 4111.63] 0.25000 3600.00] 0.17000 2448.00
PLASTIC DRUMS | |
0390 727520 400.000 LF | 3.06523 1226.09] 3.00000 1200.00] 4.25000 1700.00
CONSTRUCTION SAFETY FENCE | | |
0400 732002 790.000 SY | 9.38267 7412.31| 5.00000 3950.00] 10.90000 8611.00
TOPSOIL, 6" DEPTH | | |
0410 734013 615.000 SY | 1.14208 702.38| 1.00000 615.00] 0.70000 430.50
PERMANENT GRASS SEEDING, DRY GROUND | | |
0420 735533 615.000 SY | 3.01228 1852.55] 2.00000 1230.00] 3.10000 1906.50
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0430 737523 LUMP | 10035.00000 10035.00| 9379.20000 9379.20] 12622.50000 12622.50
PLANTING | | |
0440 742500 1615.000 HOUR | 36.40000 58786.00| 36.40000 58786.00| 36.40000 58786.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0450 742514 405.000 HOUR | 52.78000 21375.90] 52.78000 21375.90] 52.78000 21375.90
| | |
| | |



REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/01/09
PAGE 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TROLLEY SQUARE STREETSCAPE IMPROVEMENTS PHASE II
CALL ORDER : 002 CONTRACT 1ID 27-200-10.01 COUNTIES NEW CASTLE
LETTING DATE : 04/07/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 | ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0460 743500 1885.000 EADY | 0.40415 761.82| 0.25000 471.25] 0.25000 471.25
WARNING LIGHTS, TYPE A | | |
0470 743501 3075.000 EADY | 0.84125 2586.84| 0.80000 2460.00] 0.78000 2398.50
WARNING LIGHTS , TYPE B | | |
0480 743504 37.000 EACH | 130.92907 4844 .38 150.00000 5550.00] 110.00000 4070.00
WARNING SIGNS | |
0490 743506 1005.000 EADY | 3.50000 3517.50] 1.10000 1105.50] 0.90000 904.50
TEMPORARY BARRICADES, TYPE III | | |
0500 743514 15.000 EADY | 75.67987 1135.20] 75.00000 1125.00] 75.00000 1125.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0510 743525 3190.000 EADY | 2.61368 8337.64]| 0.75000 2392.50] 1.00000 3190.00
TEMPORARY WARNING SIGNS | | |
0520 744520 1.000 EACH | 757.35455 757.35| 780.00000 780.00 | 800.00000 800.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0530 745528 371.000 LF | 7.47511 2773.27] 10.00000 3710.00] 10.50000 3895.50
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | |
0540 745544 371.000 LF | 8.90472 3303.65] 8.00000 2968.00] 9.00000 3339.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0550 746512 1793.000 LF | 1.56582 2807.52] 2.00000 3586.00] 2.25000 4034.25
CABLES, 1/#6 AWG | | |
0560 746659 4.000 EACH | 1875.00000 7500.00] 2465.00000 9860.00] 2500.00000 10000.00
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
0570 746852 4.000 EACH | 972.46429 3889.86 | 840.00000 3360.00] 900.00000 3600.00
POLE BASE, TYPE 6 | | |
0580 748015 205.000 SF | 9.76423 2001.67] 10.00000 2050.00] 10.50000 2152.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0590 748506 325.000 LF | 3.71310 1206.76| 5.00000 1625.00] 5.25000 1706.25
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0600 750000 4.000 EACH | 450.00000 1800.00] 150.00000 600.00] 175.00000 700.00
ADJUST WATER VALVE BOXES | | |
0610 752000 1.000 EACH | 3600.00000 3600.00] 1800.00000 1800.00] 1900.00000 1900.00
RELOCATE FIRE HYDRANTS | | |
0620 758000 430.000 SY | 18.82404 8094.34| 15.00000 6450.00] 15.85000 6815.50
| | |
| | |
| | |

ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/01/09
PAGE 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TROLLEY SQUARE STREETSCAPE IMPROVEMENTS PHASE II
CALL ORDER : 002 CONTRACT ID : 27-200-10.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/07/09 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0630 762001 1515.000 LF | 2.14891 3255.60] 2.00000 3030.00] 1.25000 1893.75
SAW CUTTING, HOT MIX | | |
0640 762002 465.000 LF | 5.64359 2624.27] 5.00000 2325.00] 3.50000 1627.50
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0650 763000 LUMP | 28750.00000 28750.00] 12100.00000 12100.00| 10000.00000 10000.00
INITIAL EXPENSE | |
0660 763500 LUMP | 25000.00000 25000.00] 30000.00000 30000.00] 18000.00000 18000.00
MAINTENANCE OF TRAFFIC | | |
0670 763501 LUMP | 15000.00000 15000.00| 15000.00000 15000.00| 12000.00000 12000.00
CONSTRUCTION ENGINEERING | | |
0680 763566 3.000 EACH | 2500.00000 7500.00] 2000.00000 6000.00] 725.00000 2175.00
BENCH | | |
0690 763597 40.000 HOUR | 125.00000 5000.00] 125.00000 5000.00] 125.00000 5000.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | S 640,695.38]| S 554,602.35] S 583,104.15
—————————————————————————————————————————— e
CONTRACT TOTALS | S 640,695.38]| S 554,602.35] S 583,104.15
DBE GOALS | 7 % 7 S %




CONTRACT TITLE : TROLLEY SQUARE STREETSCAPE IMPROVEMENTS PHASE II

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

DATE
PAGE

05/01/09
002 -6

CALL ORDER : 002 CONTRACT ID 27-200-10.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/07/09 DISTRICT N2
SET-ASIDE
I ( 3 ) 4 ) I ( 5 )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

|A-DEL CONSTRUCTION CO INC

UNIT PRICE

SECTION 0001 TROLLEY SQUARE ENHANCEMENTS PHASE II

0010 201000 LUMP
CLEARING AND GRUBBING

0020 202000 940.000 CY
EXCAVATION AND EMBANKMENT

0030 208500 1.000 cCy
FLOWABLE FILL

0040 209006 200.000 cCY
BORROW, TYPE F

0050 211000 LUMP
REMOVAL OF STRUCTURES AND OBSTRUCTIONS

0060 251501 130.000 LF
SILT FENCE

0070 252000 25.000 EACH
INLET SEDIMENT CONTROL, DRAINAGE INLET

0080 302007 290.000 cCY
GRADED AGGREGATE BASE COURSE, TYPE B

0090 302008 20.000 cCYy

GRADED AGGREGATE BASE COURSE, TYPE B,
PATCHING

0100 401665 55.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0110 401666 80.000 TON
SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0120 401667 165.000 TON
SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22
PATCHING

0130 612002 460.000 LF
REINFORCED CONCRETE PIPE, 15", CLASS II

0140 612502 5.000 LF
PVC PIPE, 6"

0150 612529 460.000 LF
PIPE VIDEO INSPECTION

0160 701010 698.000 LF

PORTLAND CEMENT CONCRETE CURB, TYPE 1
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TRIPE-A-LOT INC/APS

|DAISY CONSTRUCTION COMPANY

AMOUNT |
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CALL ORDER : 002
LETTING DATE : 04/07/09

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : TROLLEY SQUARE STREETSCAPE IMPROVEMENTS PHASE II
CONTRACT 1ID 27-200-10.01

DISTRICT

COUNTIES : NEW CASTLE

DATE
PAGE

05/01/09
002 -7

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 701027 567.000 LF
PORTLAND CEMENT CONCRETE CURB, TYPE 1
MODIFIED

0180 701502 55.000 LF
STONE CURB

0190 701503 45.000 LF
CURVED STONE CURB

0200 705001 1275.000 SF
P.C.C. SIDEWALK, 4"

0210 705504 6120.000 SF
BRICK AND/OR BLOCK SIDEWALK

0220 705506 2110.000 SF
BRICK AND/OR BLOCK ROADWAY

0230 705520 200.000 SF
SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM

0240 705526 1100.000 SF
CURB RAMP, TYPE 2, 3, AND/OR 4

0250 708050 5.000 EACH
DRAINAGE INLET, 34" X 18"

0260 708051 10.000 EACH
DRAINAGE INLET, 34" X 24"

0270 708052 1.000 EACH
DRAINAGE INLET, 48" X 30"

0280 708054 1.000 EACH
DRAINAGE INLET, 66" X 30"

0290 708111 2.000 EACH
MANHOLE, 48" X 30"

0300 708500 2.000 EACH
REPLACING CATCH BASIN GRATES

0310 708587 1.000 EACH
JUNCTION BOX, 66" X 30"

0320 710001 3.000 EACH

ADJUSTING AND REPAIRING EXISTING

DRAINAGE INLET

0330 710002 3.

000 EACH

ADJUSTING AND REPAIRING EXISTING MANHOL

0340 710501 1.

000 EACH

CONVERTING EXISTING CATCH BASIN TO

MANHOLE

3 )

40.
55.

5.
12.
l6.

31.

10.
2500.
2500.
3000.
3750.
2750.

210.
2070.

1150.
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00000
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00000
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00000

—-DEL CONSTRUCTION CO INC

4

)

I (

5 )

|DAISY CONSTRUCTION COMPANY

:STRIPE—A—LOT INC/APS
AMOUNT: UNIT PRICE AMOUNT:
9412.20| 19.50000 11056.50]
| |
2200.00] 56.50000 3107.50]
2475.00: 84.00000 3780.00:
6375.00: 4.75000 6056.25:
73440.00: 10.60000 64872.00:
33760.00: 17.00000 35870.00:
6310.00: 20.00000 4000.00:
| |
11550.00] 16.50000 18150.00]
12500.00: 2400.00000 12000.00:
25000.00: 2750.00000 27500.00:
3000.00: 3000.00000 3000.00:
3750.00: 4200.00000 4200.00:
5500.00: 7150.00000 14300.00:
420.00: 250.00000 500.00:
2070.00: 3400.00000 3400.00:
3450.00: 750.00000 2250.00:
| |
2400.00| 750.00000 2250.00|
2275.00: 1700.00000 1700.00:
| |

UNIT PRICE
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DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : TROLLEY SQUARE STREETSCAPE IMPROVEMENTS PHASE II

CALL ORDER : 002
LETTING DATE : 04/07/09

SET-ASIDE

CONTRACT 1ID
DISTRICT

27-200-10.01

COUNTIES : NEW CASTLE

DATE
PAGE

05/01/09
002 -8

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0350 715001 135.000
PERFORATED PIPE UNDERDRAINS, 6"
0360 716000 3.000
CONVERTING EXISTING DRAINAGE INLET
JUNCTION BOX

0370 718512 135.000
TRENCH DRAIN, 8" WIDE

0380 720527 14400.000
PLASTIC DRUMS

0390 727520 400.000
CONSTRUCTION SAFETY FENCE

0400 732002 790.000
TOPSOIL, 6" DEPTH

0410 734013 615.000
PERMANENT GRASS SEEDING, DRY GROUND

0420 735533 615.000
SOIL RETENTION BLANKET MULCH, TYPE

0430 737523
PLANTING

0440 742500 1615.000
FLAGGER, NEW CASTLE COUNTY, STATE

0450 742514 405.000
FLAGGER, NEW CASTLE COUNTY, STATE,
OVERTIME

0460 743500 1885.000
WARNING LIGHTS, TYPE A

0470 743501 3075.000
WARNING LIGHTS , TYPE B

0480 743504 37.000
WARNING SIGNS

0490 743506 1005.000
TEMPORARY BARRICADES, TYPE III

0500 743514 15.000
FURNISH AND MAINTAIN MESSAGE BOARD

0510 743525 3190.000
TEMPORARY WARNING SIGNS

0520 744520 1.000
CONDUIT JUNCTION WELL, TYPE 1, 20"

20" PRECAST CONCRETE
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UNIT PRICE
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|DAISY CONSTRUCTION COMPANY
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58786 .

21375.
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50
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7DEE CéNSTRUCTION CO INC :éTRIéEfAiLOT INC/APS £
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
T Tlsloo000 | 2025001 24.00000  3240.00]  25.00000  3375.00
925.00000 2775.00: 750.00000 2250 OO:
| |
240.00000 32400.00] 145.00000 19575.00|
0.13000 1872.00: 0.35000 5040.00:
1.70000 680.00: 4.00000 1600.00:
8.50000 6715.00: 6.80000 5372.00:
0.80000 492.00: 1.75000 1076.25:
1.50000 922.50: 2.30000 1414.50:
7716.30000 7716.30: 9654.51000 9654.51:
36.40000 58786.00: 36.40000 58786.00:
52.78000 21375.90: 52.78000 21375.90:
| |
0.10000 188.50] 0.46000 867.10]
0.75000 2306.25: 1.15000 3536.25:
150.00000 5550.00: 161.00000 5957.00:
0.95000 954.75: 1.75000 1758.75:
60.00000 900.00: 145.00000 2175.00:
3.75000 11962.50: 2.30000 7337.00:
895.00000 895.00: 965.00000 965.00:
| |



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

TROLLEY SQUARE STREETSCAPE IMPROVEMENTS PHASE II

DATE
PAGE

05/01/09
002 -9

CALL ORDER 002 CONTRACT ID 27-200-10.01 COUNTIES NEW CASTLE
LETTING DATE 04/07/09 DISTRICT N2
SET-ASIDE
3 ) 4 ) I ( 5 )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0530 745528 371.000 LF
SUPPLY OF 2" GALVANIZED STEEL CONDUIT

0540 745544 371.000 LF
INSTALLATION OF CONDUIT IN UNPAVED
TRENCH

0550 746512 1793.000 LF
CABLES, 1/#6 AWG

0560 746659 4.000 EACH

DECORATIVE LIGHT STANDARD AND FIXTURE,
SINGLE

0570 746852 4.000 EACH
POLE BASE, TYPE 6

0580 748015 205.000 SF
PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC

0590 748506 325.000 LF
PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

0600 750000 4.000 EACH
ADJUST WATER VALVE BOXES

0610 752000 1.000 EACH
RELOCATE FIRE HYDRANTS

0620 758000 430.000 sY
REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.

0630 762001 1515.000 LF
SAW CUTTING, HOT MIX

0640 762002 465.000 LF
SAW CUTTING, CONCRETE, FULL DEPTH

0650 763000 LUMP
INITIAL EXPENSE

0660 763500 LUMP
MAINTENANCE OF TRAFFIC

0670 763501 LUMP
CONSTRUCTION ENGINEERING

0680 763566 3.000 EACH

BENCH

(
A-DEL CONSTRUCTION CO INC

|DAISY CONSTRUCTION COMPANY

UNIT PRICE
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00000

00000
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00000
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00000
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4081.

3339.

3944.

10940.

3720.

1435.

1381.
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1700.

8600.

2121.

1860.

120700.

65000.

35000.

9075.

00

00

60

00
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00
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00

00

00

|

| STRIPE-A-LOT INC/APS
| |
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |

,,,,,,,,,,,,,,,,,,,,,,,,,,,,, g

6.95000 2578.45] 7.50000 2782.50]
| |
8.55000 3172.05] 9.20000 3413.20]
| |
| |
1.45000 2599.85] 1.56000 2797.08]
| |
2675.00000 10700.00| 2895.00000 11580.00|
| |
| |
920.00000 3680.00] 995.00000 3980.00]
| |
10.65000 2183.25] 11.50000 2357.50]
| |
| |
5.35000 1738.75] 5.75000 1868.75]
| |
| |
300.00000 1200.00] 400.00000 1600.00]
| |
2000.00000 2000.00] 1725.00000 1725.00]
| |
12.00000 5160.00] 30.00000 12900.00|
| |
| |
| |
2.75000 4166.25] 1.50000 2272 .50
| |
5.75000 2673.75] 2.60000 1209.00]
| |
20000.00000 20000.00] 26250.00000 26250.00]
| |
30000.00000 30000.00] 49500.00000 49500.00|
| |
40000.00000 40000.00| 7900.00000 7900.00]
| |
3210.00000 9630.00] 2000.00000 6000.00]
| |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/01/09

PAGE : 002 -10
TABULATION OF BIDS

FINAL
CONTRACT TITLE : TROLLEY SQUARE STREETSCAPE IMPROVEMENTS PHASE II
CALL ORDER : 002 CONTRACT ID : 27-200-10.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/07/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC | STRIPE-A-LOT INC/APS |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0690 763597 40.000 HOUR | 125.00000 5000.00] 125.00000 5000.00] 125.00000 5000.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | S 613,881.00] S 645,290.04| S 966,521.45
—————————————————————————————————————————— i e
CONTRACT TOTALS | S 613,881.00] S 645,290.04| S 966,521.45
DBE GOALS | 7 % 7 % | 7 %




